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"EXHIBIT A
SCOPE OF WORK

1. Project Assessment and Evaluation Plan, Monitoring Plans, Quality Assurance Project Plan

1.1

1.2

1.3

1.4

In order for the Regional Water Quality Control Board (RWQCB) staff and SWRCB staff to verify work
was adequately performed or conducted, Geographical Positioning System (GPS) locations for
monitoring must be identified for this Project prior to any disbursements.

All projects are requnred to prepare and implement a Project Assessment and Evaluation Plan (PAEP)
(aka Project Monitoring and Performance Plan) in accordance Exhibit D to detail the methods of
measuring Project benefits and reporting them in accordance with a PAEP. Many projects include
multiple activities that will require measurement of several parameters to evaluate Project performance.
All implementation projects that propose poliution load and/or concentration reductions must report
such reductions annually. Projects addressing sediment and nutrients must report annual pollutant load
reductions. Projects protecting, restoring or creating streams, shorelines, or wetlands, must report an
annual accounting of the acres of wetlands restored and created, feet of streambank and shoreline
protected and feet of stream channel stabilized. The PAEP shall be approved by the Grant Manager
prior to implementation of monitoring and performance assessment and/or evaluation actions.
Guidance for preparmg the PAEP will be available at http://www.waterboards.ca.gov/funding/paep.html.

If environmental water quallty monitoring {(chemical, physical, or biological) is undertaken, the Grantee

" shall prepare, maintain, and implement a Monitoring Plan (MP) as described on Page 9 of the

Agricultural Water Quality Grant Program Guidelines (August 26, 2004). The MP shall inciude, but is
not limited to, a description of the monitoring objectives, types of constituents to be monitored, and the .
sampling location frequency/schedule for the monitoring activities. The MP shall be approved by the
Grant Manager prior to implementation of any sampling or monitoring activities. No monitoring may
occur prior to MP approval. The Grant Manager must approve any changes to the MP prior to
|mplementatlon

If an MP is prepared, the Grantee shall also prepare, maintain, and implement a Quality Assurance
Project Plan (QAPP) in accordance with the SWRGB’s Surface Water Ambient Monitoring Program’s
(SWAMP) QAPP and data reporting requirements, and-the USEPA QAPP, EPA AQ/R5, 3/01. Water
quality monitoring data inciudes physical, chemical, and biological monitoring of any surface water.
Electronic submittal of data coliected in accordance with SWAMP shall be required. The QAPP shall be
approved by the RWQCB’s or SWRCB’s Quality Assurance (QA) Officer prior to implementation of any

-sampling or monitoring activities. No monitoring may occur prior to QAPP approval. Any costs related

to monitoring data collected prior to and not supported by the approved QAPP will not be reimbursed.
Guidance for preparing the QAPP is available at hitp://www . waterboards.ca.gov/swamp/gapp.html.

2. Work To Be Performed by\Grantee
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2.2

Pre-Construction Monitoring and Notification

2.1.1 Inform property owners (residential and business) within the sub-watershed before start of
construction about the Project and provide contact information if they have questions about the
Project. '

2.1.2 Collect and analyze data existing previously collected by the County of Los Angeles monitoring
program to establish baseline condition, if such data is available from the County for this area
of Santa Monica within the Project area.

Design Plans and Specifications

2.2.1  Conduct pre- and during photo documéntation of construction.
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